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Section J.9

Contract Data Requirements List

Data Item No. Title    
A0001 Management Plan
A0002 Software Development Plan
A0003 Quality Control Plan
A0004 Configuration Management Plan
A0005 System Test Plan for New Releases
A0006 Transition Plan
A0007 Continuity of Services Plan
A0008 Continuity of Operations Plan
A0009 Monthly Status Report
A00010 Asset Protection Plan
A00011 Software Quality Assurance (SQA) Plan
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

1. DATA ITEM NO.

A0001

2. TITLE OF DATA ITEM

MANAGEMENT PLAN

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
One time
upon award and
updated as requested

12. DATE OF FIRST  SUBMISSION
Due with submission of technical
proposal

14. DISTRIBUTION
One hard copy and one electronic copy
Delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION
As requested.

a.   ADDRESSEE
Draft

Final

Reg Repro
15. REMARKS:
THE CONTRACTOR SHALL SUBMIT THE MANAGEMENT PLAN WITH THE TECHNICAL PROPOSAL IN
ACCORDANCE WITH THE REQUIREMENTS SET FORT IN SECTIONS C-1.7 AND L.5, SECTION IV,
MANAGEMENT PLAN.

REFERENCE SECTIONS C-1.7 AND L.5, SECTION IV, MANAGEMENT PLAN.

CONTENT:
THE MANAGEMENT PLAN SHALL IDENTIFY THE OPERATIONAL RELATIONSHIP THAT WILL EXIST
BETWEEN THE PERFORMING ENTITY AND DFAS AND DEFINE OPERATIONS METHODOLOGY IN
PERFORMING THE CONTRACT.

THE CONTRACTOR SHALL INCLUDE AN OPERATIONS PLAN THAT DESCRIBES HOW THE CONTRACTOR
SHALL FULFILL THE REQUIREMENTS OF THE PERFORMANCE WORK STATEMENT TASKINGS ON AN
ON-GOING BASIS.

THE CONTRACTOR SHALL INCLUDE A STAFFING PLAN, WHICH DESCRIBES:
•  THE ORGANIZATIONAL STRUCTURE INCLUDING THE ORGANIZATIONAL CHAIN OF COMMAND;
•  THE DELEGATION OF AUTHORITY AND A PLAN FOR SUBCONTRACTOR MANAGEMENT AS IT

RELATES TO THE EXECUTION OF WORK REQUIRED IN THE PWS;
•  QUALIFICATIONS OF THE PERSONNEL ASSIGNED THROUGHOUT THE CONTRACTUAL PERIOD;
•  THE PROJECT TEAM AND HOW THE PROJECT TEAM WILL INTERFACE WITH BOTH THE

CONTRACTOR’S CORPORATE STRUCTURE  AND WITH THE DEPARTMENT OF DEFENSE’S
COMMAND STRUCTURE;

•  THE STAFFING OF NON-KEY PERSONNEL IN THE CONTRACT AND TO WHAT EXTENT THE
CONTRACTOR PROPOSES TO STAFF THE NON-KEY PORTION (BY LABOR CATEGORY) WITH
CURRENT EMPLOYEES OR WITH THOSE FOR WHOM THE CONTRACTOR HAS BINDING
CONTINGENCY HIRING AGREEMENTS;

•  THE PROCESSES AND PRACTICES THAT THE CONTRACTOR WILL IMPLEMENT TO IMPROVE AND
STRENGTHEN THE SERVICE INFRASTRUCTURE;

•  THE INITIAL AND ONGOING COMMITMENT TO A SIGNIFICANT LEVEL AND ONGOING
EXECUTIVE SPONSORSHIP FOR THIS PROJECT;

•  THE COMMITMENT OF THE CONTRACTOR FOR CONTINUOUS IMPROVEMENT IN THE QUALITY
OF THE SERVICES, INCLUDING BENCHMARKING, INCENTIVES, QUALITY ASSURANCE
PROGRAMS, BEST PRACTICES, CUSTOMER SATISFACTION AND REENGINEERING EXPERTISE.

THE CONTRACTOR SHALL INCLUDE A SECURITY PLAN, WHICH DESCRIBES SECURITY
COUNTERMEASURES THAT SATISFY ALL SECURITY DIRECTIVES AND GUIDANCE.  IN ADDITION, THE
CONTRACTOR SHALL MAINTAIN APPROPORIATE SECURITY, CERTIFICATION, AND ACCREDITATION
THROUGHOUT THE CONTRACT.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE MANAGEMENT PLAN IS DUE WITH SUBMISSION OF THE TECHNICAL PROPOSAL.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

3. DATA ITEM NO.

A0002

4. TITLE OF DATA ITEM

SOFTWARE DEVELOPMENT PLAN

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
15 DAYS AFTER
AWARD AND WITH
EACH SOFTWARE
RELEASE

12. DATE OF FIRST  SUBMISSION
15 DAYS AFTER CONTRACT
AWARD DATE.

16. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

WITH EACH SOFTWARE RELEASE

a.   ADDRESSEE
Draft

Final

Reg Repro
15.     REMARKS:

THE CONTRACTOR SHALL DELIVER A DRAFT PLAN 15 DAYS AFTER AWARD AND THE GOVERNMENT
WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 7 DAYS AFTER RECEIPT OF
THE DRAFT.  THE CONTRACTOR SHALL INCORPORATE THE CHANGES AND RETURN A FINAL REPORT 4
DAYS AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS.  THE DELIVERABLE IS DUE BEFORE THE
END OF NORMAL BUSINESS OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-6.3.3, SOFTWARE DEVELOPMENT PLAN.

CONTENT:
THE SOFTWARE DEVELOPMENT PLAN SHALL REFLECT THE SOFTWARE:
•  SIZE
•  RESOURCES
•  COST ESTIMATE
•  PERFORMANCE RISKS
•  CHANGES NEEDED
•  THE SCHEDULE TO IMPLEMENT SOFTWARE RELEASES

IN ADDITION, THE CONTRACTOR SHALL:
•  TRACK THE ACCOMPLISHMENTS AND PROGRESS OF THE SOFTWARE DEVELOPMENT
•  COMPARE THE RESULTS WITH THE SOFTWARE DEVELOPMENT PLAN
•  DELIVER A STATUS REPORT TO THE CONTRACTING OFFICER

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE SOFTWARE DEVELOPMENT PLAN IS DUE 15 DAYS AFTER CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

5. DATA ITEM NO.

A0003

6. TITLE OF DATA ITEM

Quality Control Plan

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
One time
upon award and
maintained after award.

12. DATE OF FIRST  SUBMISSION
15 days after contract award 17. DISTRIBUTION

One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
18. REMARKS:
THE CONTRACTOR SHALL DELIVER A DRAFT PLAN 15 DAYS AFTER AWARD AND THE GOVERNMENT
WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 7 DAYS AFTER RECEIPT OF
THE DRAFT.  THE CONTRACTOR SHALL INCORPORATE THE CHANGES AND RETURN A FINAL REPORT 4
DAYS AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS.  THE DELIVERABLE IS DUE BEFORE THE
END OF NORMAL BUSINESS OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-1.7.1, QUALITY CONTROL PLAN.

CONTENT:
THE QUALITY CONTROL PLAN SHALL ADDRESS METHODS FOR MEETING PERFORMANCE STANDARDS
AND COMPLYING WITH APPLICABLE REGULATIONS.  THE BASIC TENENT OF THE PLAN IS THAT THE
PERFORMING ENTITY IS RESPONSIBLE FOR ASSURING QUALITY AND CUSTOMER SATISFACTION.  THE
CONTRACTOR’S QUALITY CONTROL PLAN SHALL DEMONSTRATE MANAGEMENT COMMITED TO
PROCESS IMPROVEMENTS, COMMUNICATION AND COMMITMENT OF RESOURCES, WHILE
COMPLYING WITH THE CONTRACT REQUIREMENTS AND STANDARDS.  THE CONTRACTOR SHALL
DEMONSTRATE HOW ITS QUALITY CONTRAOL MEASURES WILL ACHIEVE BENEFITS, SUCH AS,
DECREASED PERFORMANCE TIME, REDUCTION IN NONCONFORMING SERVICES, CONTINUOUS
QUALITY IMPROVEMENT AND INCREASED CUSTOMER SATISFACTION.  THE CONTRACTOR IS
ENCOURAGED TO IDENTIFY ANY NATIONAL QUALITY AWARDS AND/OR QUALITY PROGRAM
CERTIFICAIONS THAT HAVE BEEN RECEIVED, HOWEVER, THEY MAY NOT BE USED AS A SUBSTITUTE
FOR AFFIRMATELY ADDRESSING THE REQUIREMENTS OF THIS PROVISION.  THE QUALITY CONTROL
PLAN SHALL ADDRESS THE FOLLOWING:

1. ROLES AND RESPONSIBILITIES OF THE VARIOUS RESOURCES NEEDED TO PERFORM QUALITY
CONTROL.

2. RESOURCES NECESSARY TO PERFORM QUALITY CONTROL AND CUSTOMER SATISFACTION
AHD HOW THE RESOURCES ARE INTEGRATED INTO DAILY OPERATIONS

3. APPROACH TO SECURE AND SAFEGUARD GFE
4. APPROACH FOR INCREASING CUSTOMER SATISFACTION INCLUDING:

•  SYSTEM FOR COMMUNICATING AND OBTAINING CUSTOMER FEEDBACK
•  SYSTEM FOR TRACKING THE PROGRESS OF AND RESOLVING CUSTOMER COMPLAINTS
•  METHOD FOR MEASURING CUSTOMER SATISFACTION
•  ESTABLISHMENT OF A REPORTING SYSTEM AND THE MAINTENANCE OF ALL

NECESSARY RECORDS
5. APPROACH TO ENSURE THAT ALL REQUIREMENTS SET FORTH IN THE PWS ARE COMPLETED

IN AN ACCURATE AND TIMELY FASHION.  THIS APPROACH SHALL INCLUDE:
•  INSPECTION SYSTEM/TECHNIQUE WHICH INCLUDES METHOD OF IDENTIFYING AND

CORRECTING DEFICIENCIES FOR EACH PERFORMANCE AREA
•  A SYSTEM FOR CONTINUOUS QULAITY IMPROVEMENTS
•  A MONITORING MECHANISM FOR MEASURING PROCESS IMPROVEMENTS AND

COMPLIANCE WITH PERFORMANCE STANDARDS
•  ESTABLISHMENT OF A REPORTING SYSTEM AND THE MAINTENANCE OF ALL

NECESSARY RECORDS.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT.

DUE DATE:
15 DAYS AFTER CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

7. DATA ITEM NO.

A0004

8. TITLE OF DATA ITEM

CONFIGURATION MANAGEMENT PLAN

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
ONE TIME
UPON AWARD AND
MAINTAINED AFTER
AWARD.

12. DATE OF FIRST  SUBMISSION
10 DAYS AFTER
CONTRACT AWARD DATE.

19. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
15.     REMARKS:

THE CONTRACTOR SHALL DELIVER A DRAFT PLAN 10 DAYS AFTER AWARD AND THE GOVERNMENT
WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 10 DAYS AFTER RECEIPT
OF THE DRAFT.  THE CONTRACTOR SHALL INCORPORATE THE CHANGES AND RETURN A FINAL
REPORT 5 DAYS AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS.  THE DELIVERABLE IS DUE
BEFORE THE END OF NORMAL BUSINESS OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-6.3.5, CONFIGURATION MANAGEMENT.

CONTENT:
THE CONTRACTOR SHALL DEVELOP A CONFIGURATION MANAGEMENT PLAN THAT INCLUDES THE
DOCUMENTATION, VERSION CONTROL, TRACEABILITY, AND A REVIEW PROCESS OF THE CHANGES
AND MODIFICATIONS TO THE SYSTEM CONFIGURATION PRIOR TO IMPLEMENTATION.  THE
CONTRACTOR SHALL MAINTAIN THE CONFIGURATION MANAGEMENT PLAN, AND UPDATE AND
MAINTAIN THE BASELINE FUNCTIONAL REQUIREMENTS.  THE CONTRACTOR SHALL ALSO IDENTIFY
AND RECOMMEND CHANGES TO IMPROVE SYSTEM EFFICIENCIES.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE CONFIGURATION MANAGEMENT PLAN IS DUE 10 DAYS AFTER CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

9. DATA ITEM NO.

A0005

10. TITLE OF DATA ITEM

SYSTEM TEST PLAN FOR NEW RELEASE

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
ONE TIME
UPON AWARD AND
MAINTAINED AFTER
AWARD.

12. DATE OF FIRST  SUBMISSION
10 DAYS AFTER
CONTRACT AWARD DATE.

20. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
15.     REMARKS:

THE CONTRACTOR SHALL DELIVER A DRAFT PLAN 10 DAYS AFTER AWARD AND THE GOVERNMENT
WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 10 DAYS AFTER RECEIPT
OF THE DRAFT.  THE CONTRACTOR SHALL INCORPORATE THE CHANGES AND RETURN A FINAL
REPORT 5 DAYS AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS.  THE DELIVERABLE IS DUE
BEFORE THE END OF NORMAL BUSINESS OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-6.3.6, SYSTEM TEST FOR NEW RELEASES.

CONTENT:
THE CONTRACTOR SHALL DEVELOP A TEST AND MASTER EVALUATION PLAN THAT DESCRIBES THE
GOALS AND OBJECTIVES OF TESTING AND THE RESOURCES TO SUCCESSFULLY CONDUCT THE
TESTING.  THE CONTRACTOR SHALL DOCUMENT AND MAINTAIN TEST PROCEDURES AND EXPECTED
RESULTS OF THE TEST IN A SYSTEM TEST PLAN.  PRIOR TO PROGRAMMING THE CONTRACTOR WILL
OBTAIN CERTIFICATION FROM THE GOVERNMENT THAT THE SYSTEM CHANGES COMPLY WITH
GOVERNMENT RULES AND REGULATIONS IN THE COMPUTATION AND DISTRIBUTION OF PAY.  THE
CONTRACTOR SHALL DISTRIBUTE NOTIFICATION OF A RELEASE TO ALL AFFECTED AREAS, PROVIDE
SCHEDULES OF SYSTEM JOBS TO ALL USERS WHEN INPUTING TRANSACTION AND MAJOR SYSTME
UPDATES WILL BE PROCESSED.  THE CONTRATOR SHALL PROVIDE THE IMPLEMENTATION GUIDANCE
FOR EACH RELEASE AND, WHEN NECESSARY, CONDUCT TRAINING TO MAINTAIN PROFICIENT USE OF
THE SYSTEM.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE SYSTEM TEST PLAN FOR NEW RELEASE IS DUE 10 DAYS AFTER CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

11. DATA ITEM NO.

A0006

12. TITLE OF DATA ITEM

Transition Plan (TP)

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
ONE TIME AND UPDATE
AS REQUESTED OR
NEEDED.

12. DATE OF FIRST  SUBMISSION
DUE AT POST-(CONTRACT)
AWARD MEETING

21. DISTRIBUTION
One hard copy and one electronic copy
Delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
22. REMARKS:
THE CONTRACTOR SHALL SUBMIT AN INITIAL TRANSITION PLAN WITH THE TECHNICAL PROPOSAL.
REFERENCE SECTION C-1.7.2.1, TRANSITION PLAN AND SECTION L.5.

CONTENT:
THE CONTRACTOR SHALL PROVIDE A TRANSITION PLAN THAT DESCRIBES THE START-UP AND
TRANSITION OF SERVICES IN THE PWS AND THE PHASE-OUT OF SERVICES AT CONTRACT
COMPLETION.  THE CONTRACTOR SHALL ADDRESS THE PROCEDURES AND SCHEDULE FOR THE
TRANSISTION OF EXISTING WORKLOAD, RECORDS, FILES, AND DATA.  THE CONTRACTOR SHALL
COMPLETE THE TRANSITION WITHOUT A DECLINE OR DISRUPTION TO ON-GOING OPERATIONS.  THE
TRANSITION PLAN SUBMITTED SHALL BE AN UPDATE OF THE TRANSITION PLAN PROPOSED IN THE
TECHNICAL PROPOSAL.  THE TRANSITION PLAN SHALL NOT MATERIALLY DIFFER FROM THE
TRANSITION PLAN PROPOSED IN THE TECHNICAL PROPOSAL.

DATA TRANSFER:
THE CONTRACTOR SHALL DEVELOP A METHODOLOGY TO TRANSFER DATA FROM THE
GOVERNMENT’S OPERATING SYSTEM TO THE CONTRACTOR’S SYSTEM; INTERFACE WITH THE
CURRENT CONTRACTORS AND THE GOVERNMENT; DESCRIBE CONTRACTOR TELECOMMUNICATIONS
CONNECTIVITY TO USERS; PROTECT SECURITY OF INFORMATION; ESTABLISH AN INTRANET FOR
USERS; AND PROVIDE AN ESTIMATED TIME PERIOD TO TRANSITION OPERATIONS.

KEY PERSONNEL:
THE CONTRACTOR SHALL IDENTIFY KEY PERSONS PARTICIPATING IN THE TRANSITION.  THE
TRANSITION PLAN SHALL INCLUDE THE GOVERNMENT EMPLOYEES HIRED BY THE CONTRACTORS
AND THE SALARIES AND BENEFITS TO BE OFFERED.  THE TRANSITION PLAN SHALL ALSO ADDRESS
THE EXTENT TO WHICH EMPLOYMENT OPPORTUNITIES WILL BE OFFERED TO EMPLOYEES WHO
REMAIN IN GOVERNMENT EMPLOYMENT DURING THE TRANSITION.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE TRANSITION PLAN IS DUE WITH SUBMISSION OF TECHNICAL PROPOSAL AND 15 DAYS AFTER
CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

13. DATA ITEM NO.

A0007

14. TITLE OF DATA ITEM

Continuity of Services Plan (COSP)

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
ONE TIME AND UPDATE
AS REQUESTED OR
NEEDED.

12. DATE OF FIRST  SUBMISSION
DUE NO LATER THAN 6 MONTHS
BEFORE CONTRACT EXPIRATION

23. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
24. REMARKS:
THE CONTRACTOR SHALL SUBMIT A DRAFT PLAN WITH SUBMISSION OF THE TECHNICAL PROPOSAL
AND DELIVER A DRAFT PLAN 6 MONTHS PRIOR TO CONTRACT EXPIRATION.  THIS PLAN SHALL BE
SUBMITTED AND COORDINATED IN ACCORDANCE WITH THE CONTRACT REFERENCE PROVISION AND
INPUT FROM THE CONTRACTING OFFICER.  THE DELIVERABLE IS DUE BEFORE THE END OF NORMAL
BUSINESS OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION 1.7.2.2, CONTINUITY OF SERVICES PLAN AND SECTION L.5.

CONTENT:
THIS PLAN WILL INITIATE THE PHASE-OUT PERIOD.  A SUCCESSOR (EITHER THE GOVERNMENT OR
ANOTHER CONTRACTOR) WILL REQUIRE PHASE-IN FAMILIARIZATION TO CONTINUE SATISFACTORY
PERFORMANCE OF THE PWS SERVICES.  THE PLAN WILL DESCRIBE HOW DURING THE PHASE-OUT
PERIOD, THE CONTRACTOR SHALL MAKE AVAILABLE THE HIGHEST-LEVEL EXPERTISE TO ENSURE A
SEAMLESS TRANSITION BETWEEN THE INCUMBENT AND SUCCESSOR CONTRACTOR.  CONTINUITY OF
SERVICES MUST BE MAINTAINED WITHOUT INTERRUPTION.  IF THE CONTRACTOR PROVIDING THE
SERVICES FOR THIS CONTRACT IS THE SUCCEESOR FOR FOLLOW-ON WORK THEN THE CURRENT
CONTRACTOR WILL STILL BE OBLIGATED TO PROVIDE A PHASE-OUT MEETING WITH THE
GOVERNMENT FOR FAMILIARIZATION PURPOSES.  THE CONTRACTOR WILL ALSO BE REQUIRED TO
ATTEND OTHER PHASE-OUT MEETINGS TO DISCUSS THE PLAN.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT

DUE DATE:
THE COSP IS DUE WITH THE SUBMISSION OF THE TECHNICAL PROPOSAL AND 6 MONTHS PRIOR TO
CONTRACT EXPIRATION. (V.O.)

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

15. DATA ITEM NO.

A0008

16. TITLE OF DATA ITEM

Continuity of Operations Plan (COOP)

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DFAS 8000.1R, PART H

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
One time and
updated as needed

12. DATE OF FIRST  SUBMISSION
DUE WITH SUBMISSION OF
TECHNICAL PROPOSAL

25. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION
30 DAYS AFTER
CONTRACT AWARD

a.   ADDRESSEE
Draft

Final

Reg Repro
26. REMARKS:

THE CONTRACTOR SHALL DELIVER A DRAFT PLAN WITH SUBMISSON OF THE TECHNICAL PROPOSAL
AND 30 DAYS AFTER CONTRACT AWARD.  THE GOVERNMENT WILL REVIEW THE DRAFT AND RETURN
COMMENTS TO THE CONTRACTOR 10 DAYS AFTER RECEIPT OF THE DRAFT.  THE CONTRACTOR
SHALL INCORPORATE THE CHANGES AND RETURN A FINAL REPORT 5 DAYS AFTER RECEIPT OF THE
GOVERNMENT’S COMMENTS.  THE DELIVERABLE IS DUE BEFORE THE END OF NORMAL BUSINESS
OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-1.7.5, CONTINUITY OF OPERATIONS PLAN AND SECTION L.5.

CONTENT:
THE COOP PLAN MUST DESCRIBE BOTH OPERATIONS AND AIS SPECIFIC CONTINGENCIES AS
DESCRIBED IN SECTION  C-1.7.5. FORMAT GUIDELINES ARE DESCRIBED IN DoD 5200.28 AND DFAS
3020.26-R.  A TEMPLATE IS FOUND IN THE DEFENSE MEGACENTER PROCEDURAL STANDARDS,
VOLUME 10, SECTION 5, APPENDIX K WHERE VOLUME 10 REFERS TO CONTINGENCY MANAGEMENT,
SECTION 5 REFERS TO THE CONTINGENCY MANAGEMENT MANUAL, AND APPENDIX K REFERS TO
THE TEMPLATE, ITSELF.

FORMAT:
FORMAT MUST MEET GUIDELINES SET FORTH IN THE AFOREMENTIONED REGULATIONS.

DUE DATE:
THE CONTINUITY OF OPERATIONS PLAN IS DUE WITH SUBMISSION OF TECHNICAL PROPOSAL AND 30
DAYS AFTER CONTRACT AWARD.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

17. DATA ITEM NO.

A0009

18. TITLE OF DATA ITEM

Monthly Status Report

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY

MONTHLY

12. DATE OF FIRST  SUBMISSION

10 CALENDAR DAYS AFTER
CONTRACT AWARD AND 10
CALENDAR DAYS AFTER THE 1ST

DAY OF EACH MONTH

27. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION
10 CALENDAR DYAS AFTER THE 1ST

DAY OF EACH MONTH

a.   ADDRESSEE
Draft

Final

Reg Repro
28. REMARKS:
THE CONTRACTOR SHALL PROVIDE A DRAFT PLAN 10 CALENDAR DAYS AFTER CONTRACT  AWARD.
THE GOVERNMENT WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 10
DAYS AFTER RECEIPT OF THE DRAFT.  THE CONTRACTOR SHALL INCORPORATE THE CHANGES AND
RETURN A FINAL REPORT 5 DAYS AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS.  THE
DELIVERABLE IS DUE BEFORE THE END OF NORMAL BUSINESS OPERATING HOURS FOR THE
GOVERNMENT.

REFERENCE SECTION C-1.7.7, MONTHLY STATUS REPORT.

CONTENT:
THE PURPOSE OF THIS PLAN IS TO PROVIDE A WRITTEN COMMUNICATION TOOL BETWEEN THE
CONTRACTOR AND THE GOVERNMENT REPRESENTATIVE (COR).  PROVIDE THE COR WITH UPDATE
ON CONTRACTOR’S PERFORMANCE FOR THE PRECEEDING MONTH AND AID THE COR IN IDENTIFYING
POTENTIAL PROBLEM AREAS.  IN ADDITION, THE MONTLY STATUS REPORT CAN PROVIDE A
HISTORICAL RECORD OF CONTRACTOR CONCERNS AND ISSUES.  THE MONTHLY STATUS REPORT
SHALL CONTAIN:
•  STATUS OF WORK PERFORMED IN THE PREVIOUS PERIOD

(E.G. FOR JUNE REPORT WORK COMPLETED BY MAY 31ST)
•  PROBLEMS OR CONSTRAINTS ENCOUNTERED WHILE PERFORMING THIS WORK AND

SUGGESTED SOLUTIONS
•  PROPOSED INITIATIVES OR WAIVERS REQUIRING GOVERNMENT ACTION
•  STATUS OF OPEN ITEMS FROM PREVIOUS REPORT

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT.

DUE DATE:
10 CALENDAR DAYS AFTER CONTRACT AWARD AND
10 CALENDAR DAYS AFTER THE 1ST OF  EACH MONTH.

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

19. DATA ITEM NO.

A00010

20. TITLE OF DATA ITEM

Asset Protection Plan

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY
One time
upon award and
maintained after award.

12. DATE OF FIRST  SUBMISSION
Draft Plan Due 15 days
after Contract Award.
Final Plan Due 60 days after
Contract Award.

29. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
30. REMARKS:
THE CONTRACTOR SHALL DELIVER A DRAFT PLANWITHIN 15 DAYS AFTER AWARD, AND THE
GOVERNMENT WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 7 DAYS
AFTER RECEIPT OF THE DRAFT. AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS, THE
CONTRACTOR SHALL INCORPORATE THE CHANGES AND RETURN A FINAL REPORT WITHIN 60 DAYS
OF CONTRACT WARD DATE.  THE DELIVERABLE IS DUE BEFORE THE END OF NORMAL BUSINESS
OPERATING HOURS FOR THE GOVERNMENT.

REFERENCE SECTION C-1.7.6, ASSET PROTECTION PLAN.

CONTENT:
THE ASSET PROTECTION PLAN SHALL DESCRIBE THE CONTRACTOR’S METHODS AND
COUNTERMEASURES TO PROTECT AND SAFEGUARD RECORDS AND OTHER GOVERNMENT ASSETS
FROM THEFT AND/OR DESTRUCTION.

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT.

DUE DATE:
DRAFT PLAN DUE 15 DAYS AFTER CONTRACT AWARD AND FINAL DUE 60 CALENDAR DAYS AFTER
CONTRACT AWARD

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining  the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY:

   TDP      TM      OTHER

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR

21. DATA ITEM NO.

A00011

22. TITLE OF DATA ITEM

Software Quality Assurance (SQA) Plan

3.  SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

7.  DD 250 REQ 9.DIST STATEMENT
REQUIRED

10. FREQUENCY

One time
upon award  and
updated as requested

12. DATE OF FIRST  SUBMISSION

Draft Plan Due 15 days
after Contract Award
Final Due 60 days after contract
award

31. DISTRIBUTION
One hard copy and one electronic copy
delivered to the COR.

b.  COPIES

8. APP CODE 11. AS OF DATE 13.  DATE OF SUBSEQUENT
SUBMISSION

a.   ADDRESSEE
Draft

Final

Reg Repro
32. REMARKS:
THE CONTRACTOR SHALL DELIVER A DRAFT PLAN 15 DAYS AFTER AWARD, AND THE GOVERNMENT
WILL REVIEW THE DRAFT AND RETURN COMMENTS TO THE CONTRACTOR 7 DAYS AFTER RECEIPT OF
THE DRAFT. AFTER RECEIPT OF THE GOVERNMENT’S COMMENTS, THE CONTRACTOR SHALL
INCORPORATE THE CHANGES AND RETURN A FINAL REPORT WITHIN 60 DAYS OF CONTRACT AWARD
DATE.  THE DELIVERABLE IS DUE BEFORE THE END OF NORMAL BUSINESS OPERATING HOURS FOR
THE GOVERNMENT.

REFERENCE SECTION C-6.3.4, SOFTWARE QUALITY ASSURANCE (SQA) PLAN.

CONTENT:
THE SOFTWARE QUALITY CONTROL PLAN SHALL ADDRESS METHODS FOR MEETING SOFTWARE
STANDARDS AND COMPLYING WITH APPLICABLE REGULATIONS.   THE SQA PLAN SHALL DESCRIBE
ACTIVITIES REQUIRED FOR THE SECURITY ASSISTANCE ACCOUNTING AUTOMATED INFORMATION
SYSTEM.  THE PLAN SHALL INCLUDE THE FOLLOWING:

•  A SCHEDULE OF ALL SQA ACTIVITES
•  THE DESCRIPTION OF THE PROJECT
•  PRODUCT MODIFICATIONS
•  PROCESS AUDITS
•  DESCRIPTION OF OTHER RELEVANT SQA ACTIVITES

FORMAT:
CONTRACTOR MAY PROPOSE FORMAT.

DUE DATE:
DRAFT DUE 15 DAYS AFTER CONTRACT AWARD AND FINAL DUE 60 CALENDAR DAYS AFTER
CONTRACT AWARD

15. TOTAL
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE

DD Form 1423-1, 1 Jun 90


